

List of work orders (more than Rs.4.0 Lacs) for the Month March, 2010.

Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publicatio n of NIT	Type of Bidding (single/Tw o Bid system)	Last date of receipt of tender	Nos. of tender s recd.	Nos and names of parties qualified after technical evaluation	Nos and names of parties Not qualilfied after technical evaluation	Whether contract awarded to lowest tenderer / evaluated L-1	Contract No. & Date	PO Date	Name of Contractor	Value of Contractor	Scheduled date of completi on of supplies
1000000255	Works	LTE	23.01.2010	Single bid	09.02.2010	2	2	0	L-1	4020000179	05.03.2010	H S POWER PROJECT PVT.LTD.	575,293.75	One Year
CS-I/ 2023/ 09-10	Works	OT	03.07.2009	Two Part	06.10.2009	2	2	0	L-1	4020000182	06.03.2010	DEIONERS SPECIALITY CHEMICAL (PVT)	1,293,777.00	One Year
CS-I/ 2022/ 09-10	Works	OT	03.07.2009	Two Part	11.09.2009	2	2	0	L-1	4020000189	12.03.2010	POWER MAX INDIA PVT LTD	7,286,251.50	30 days
1000000396	Works	ST	--	Single bid	--	1	1	0	NA	4020000205	27.03.2010	BHEL- BANGLORE(EDN)	2,600,000.00	One Year
1000000412	Works	ST (Urg)	--	Single bid	--	1	1	0	NA	4020000204	27.03.2010	Veenus Engineering	480,000.00	3 days
1000000136	Works	OT	08.12.2009	TWO	21.01.2010	2	K Y ENGG & AVES	0	K Y ENGG	4020000185	09.03.2010	K Y ENGINEERING	1,355,873.25	
1000000314	Works	ST	06.02.2010	SINGLE	11.02.2010	ONE	BHEL-GE	0	BHEL-GE	4020000186	10.03.2010	BHEL GE GAS TURBINE SERVICES PVT LT	12,427,140.00	
	Works									4020000197	19.03.2010	ALSTOM PROJECTS INDIA LTD	7,200,000.00	
1000000195	Works	LT	31.12.2009	SINGLE	04.02.2010	TWO	ALSTHOM & BHEL	0	ALSTHOM	4020000199	20.03.2010	ALSTOM PROJECTS INDIA LTD	12,511,333.00	
1000000332	Works	OT	12.02.2010	TWO	03.03.2010	THREE	POWER MAX	2	POWER MAX	4020000200	22.03.2010	POWER MAX INDIA PVT LTD	13,075,400.00	
1000000118	Works	OT	07.12.2009	TWO	29.12.2009	THREE	SANJAY ENT,TANVI ENGG & CONT,YADAV ENT.	0	SANJAY ENT.	4020000208	27.03.2010	SANJAY ENTERPRISES	2,612,275.98	
CS-II/ 4005/09-10	Works	Limited	20.06.09	Single Bid	10.11.10	2	2	0	Y	4020000183	08.03.2010	WEIR ENGINEERS SERVICES (INDIA) LTD	910,147.00	15 weeks from date of receipt of order